JOHN ELIAS BALDACCI

GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

June 26, 2003

Subject: Winterport

Project No. STP-1014(100)X
PIN 10141.00

Bid Amendment No. 1

Dear Sir/Ms.:

Please make the following changes to your Bid Package.

1. Delete in its entirety the Federal Wage Rates “General Decision ME020009”
three pages, dated 04/18/03 and replace with the attached Federal Wage Rates
“General Decision ME030009” three pages, dated 06/13/03.

2. Delete “Special Provision Section 107 Prosecution of Work and Supplemental
Liquidated Damages”, one page, dated May 29, 2003 and replace with the new
attached one page “Special Provision Section 107 Prosecution of Work and

Supplemental Liquidated Damages” dated June 12, 2003.

3. Add Special Provision Section 203 Excavation and Embankment (Dredge
Materials) one page, dated 11 June 2003. ‘

Consider these changes prior to submitting your bid on July 2, 2003.
Sincerely,

.. R Gt

Bruce R. Carter
Contracts Engineer

&
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PRINTED ON RECYCLED PAPER

DAVID A. COLE

COMMISSIONER

THE MAINE DEPARTMENT OF TRANSPORTATION 1S AN AFFIRMATIVE ACTION - EQUAL OPPORTUNITY EMPLOYER
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GENERAL DECI SI ON MEO30009 06/ 13/03 ME9
General Deci sion Number ME0O30009

Super seded General Decision No. ME020009
State: Maine

Construction Type:

HI GHWAY

County(ies):

AROOSTOOK KNOX SAGADAHOC
FRANKLI N LI NCOLN SOVERSET
HANCOCK OXFORD WALDO
KENNEBEC Pl SCATAQUI S YORK

HI GHWAY CONSTRUCTI ON PRQJIECTS excl udi ng naj or bridging (for
exanpl e: bascul e, suspension and spandrel arch bridges; those
bri dging waters presently navigating or to be navigatable; and
t hose involving marine construction in any degree); tunnels,
buil ding structures in rest area projects and railroad
construction.

Modi fi cati on Nunber Publ i cation Date
0 06/ 13/ 2003
COUNTY(i es) :
AROOSTOOK KNOX SAGADAHOC
FRANKLI N LI NCOLN SOVERSET
HANCOCK OXFORD WALDO
KENNEBEC Pl SCATAQUI S YORK
ENG 0004V 04/01/ 2003
Rat es Fringes
POVZER EQUI PMENT OPERATORS
Pavers 16. 51 6. 00
Rol l ers 16. 51 6. 00
SUME4024A 10/ 24/ 2000
Rat es Fri nges
CARPENTERS 11. 60 1.51
| RONVWORKERS
St ruct ural 12. 03 1.58
LABORERS
Drillers 10. 00 2.50
Fl aggers 6. 00
Guardrail Installers 7.92
Landscape 7.87 .16
Line Stripper 8. 69 . 23
Pi pel ayers 9.21 2.31
Raker s 9. 00 1.51
Sign Erectors 10. 00
Unski | | ed 8. 66 1.38
Wheel man 8. 50 .43
POVER EQUI PMENT OPERATORS
Backhoes 11. 87 2.05

http://davisbacon.ntis.gov/search/current/me9.dvb 6/16/2003
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Bul | dozers 12. 33 2.88
Cr anes 14. 06 1.75
Excavat ors 12. 38 2.48
Graders 13. 06 3.73
Loader s 11.41 2.87
Mechani cs 13. 18 2.57
TRUCK DRI VERS
Dunp 9.35 3.10
Tri axle 8.70 1.18
Two axl e 8.56 2.19

WELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(ii)).

In the listing above, the "SU' designhation neans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage deterni nation
* a survey underlying a wage determ nation
a Wage and Hour Division letter setting forth a
position on a wage determ nation matter
* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour

Regi onal O fice for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determi nations. Wite to:

Branch of Construction Wage Deterninations
Wage and Hour Division

U. S. Departnent of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request

http://davisbacon.ntis.gov/search/current/me9.dvb 6/16/2003



review and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator
U. S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenment of the

interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Adm nistrative Review
Board (formerly the Wage Appeals Board). Wite to:

Admi ni strative Revi ew Board

U. S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final.
END OF GENERAL DECI SI ON

http://davisbacon.ntis.gov/search/current/me9.dvb

Page 3 of 3

6/16/2003



Winterport

1014(100)X
June 12, 2003
SPECIAL PROVISION
SECTION 107
PROSECUTION OF WORK
and

SUPPLEMENTAL LIQUIDATED DAMAGES

The Contractor shal plan and conduct his operationsin such amanner that the bridge will
Closed to traffic for three (3) consecutive cdendar days within the period of Monday thru

Thursday.

Once the contractor commences work on this project the work shall be continuous through
completion.

The contractor shal have the roadway open to traffic on or before August 25 prior to the
opening of the school year.

Supplemental liquidated damages will be assessed the contractor at the rate of one thousand
dollars ($1000.00) per day for each day that the bridge remains incomplete beyond the above
mentioned time.

This assessment of liquid damages will be in addition to the liquidated damages specified in
section 107 of the Department of Transportation Standard Specification.

lof1l
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WINTERPORT-10141.00
LEWIS WHITE BRIDGE
11 JUNE 2003

SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(Dredge Materials)

Description: Dredge Material (See MDOT Standard Specifications § 101.2) is
regulated as a Special Waste.

Fifty cubic yards or less of Dredge Material Beneficially Used in the area adjacent to
and draining into the dredged water body is exempt from regulation. The Dredge
Material quantity from the Lewis White Bridge site is expected to be less than 50 cubic
yards (38 cubic meters).

CONSTRUCTION REQUIREMENTS

Management and Disposal: The contractor shall Beneficially Use all Dredge Material
excavated at the Lewis White Bridge Project in the area adjacent to and draining into
the dredged water body. No more than 38 cubic meters (50 cubic yards) of Dredge
Material may be excavated.

Method of Measurement: Dredge Material will be measured by the cubic meter of
material removed.

Basis of Payment: Dredge Material Beneficially Used will be paid for at the contract
unit price bid for Common Excavation.

Payment shall be full compensation for excavation, dewatering, managing, transporting,
and placement.

Payment will be made under:

Pay Item Pay Unit
203.20 Common Excavation cubic meter
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